DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS

INSTALLATION

REV 0A
SUMMARY 17 Oct 2025

COST SUMMARY
ITEM |DESCRIPTION I TOTAL

SCHEDULE 1 - PRELIMINARY & GENERAL
SCHEDULE 2 - CIVIL & ELECTRICAL
SCHEDULE 3 - CONTROL ROOM
SCHEDULE 4 - ACCESS CONTROL
SCHEDULE 5 - IP SURVEILLANCE

Alh|lWIN]|-

WORKS TOTAL (excl. VAT):

VAT (@ 15%):

WORKS TOTAL (incl. VAT):
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DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS
SCHEDULE 1 - PRELIMINARY AND GENERAL
[[SUBTOTAL FOR SCHEDULE 1 - PRELIMINARY AND GENERAL - CARRIED TO SUMMARY [ |
ITEM DESCRIPTION UNIT RATE
1.1 Mark-up percentage on any non-scheduled items (PC SUMs). %
ITEM DESCRIPTION UNIT | QTY RATE TOTAL
1.2 Site Establishment (Refer item 11.3 detailed scope of works) SUM 1
1.3 Insurance SUM 1
1.4 Security SUM 1
1.5 Travelling SUM 1
1.6 Telephone SUM 1
1.7 Guarantees (Contractors Guarantee) SUM 1
Others (Specify)
1.8 SUM 1
19 Total Mark-up at the stated percentage for any non-scheduled SUM 1
items (PC SUMs).
1.10 |Total sum for all consumables required for this contract. SUM 1
|SUBTOTAL FOR SCHEDULE 1 - PRELIMINARY AND GENERAL - CARRIED TO SUMMARY R -
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DEPARTMENT OF TRADE AND INDUSTRY

DTI - MAIN CAMPUS

SCHEDULE 2 - CIVIL AND ELECTRICAL

[SUBTOTAL FOR SCHEDULE 2 - CIVIL AND ELECTRICAL - CARRIED TO SUMMARY

IR

ITEM

DESCRIPTION

JuNniT[ oty [ suppLy |

INSTALL

RATE

TOTAL

2.1

TRUNKING, CABLE TRAYS, AND SLEEVES

2.1.2

SABS approved P2000 trunking, including all adapters,
couplings, t-pieces, splits, bends, forks, corners, fastnings,
brackets, screws, covers, anchors, suspenders, and any
miscellaneous items required to make the installation
complete, resolved to a per meter rate.

[Including all sundries required to make the fitting complete
and the installation functional and compliant to the
requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m 1000

2.2

PVC CONDUITS

SABS approved conduit PVC - 20mm, resolved to a per meter
rate. The rate must account for any and all adapters, couplings,
t-pieces, splits, bends, forks, fastnings, brackets, screws,
Sprague, and any miscellaneous items that may be required to
complete a typical cable route and make the installation
complete with a spacerbar saddle every 1m.

[Including all sundries required to make the fitting complete
and the installation functional and compliant to the
requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m 1000
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DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS

SCHEDULE 2 - CIVIL AND ELECTRICAL

[[SUBTOTAL FOR SCHEDULE 2 - CIVIL AND ELECTRICAL - CARRIED TO SUMMARY R If
ITEM | DESCRIPTION JuNnimT[ QY I suppLy [ INSTALL | RATE | TOTAL
2.3 SPARE FITTINGS
2.4 ELECTRICAL WORKS
15 kVA Online double conversion 3 phase UPS N + 1. Lithium
lon Batteries
2.5.1 [[Including all sundries required to make the fitting complete EA 1
and the installation functional and compliant to the satisfaction
of the Engineer and the Client.]
[r |

|[SUBTOTAL FOR SCHEDULE 2 - CIVIL AND ELECTRICAL - CARRIED TO SUMMARY
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DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS

DESCRIPTION

SUPPLY

SCHEDULE 3 - CONTROL ROOM UPGRADE

INSTALL

MONITORS AND BRACKETS

311

55 Inch-LED 0.88 IMAGE TO IMAGE (Item 4.3.1 in detail scope of works)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

10

3.1.2

BRACKET — PUSH IN POP OUT HYDRAULIC TYPE (ltem 4.3.2) in detail scope
of works)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

10

3.1.3

24 Inch Full HD Monitors

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

12

3.2

CONTROLLERS AND PERIPERALS

3.2.1

8x12HDMI 8 input 20 output videowall controller (Item 4.3.3) in detail scope of
works)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

3.2.2

Fibre Optic HDMI Cables 30 m lengths

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

12

3.3

SERVER AND OPERATOR WORKSTATION

3.3.1

Integration Server - Ironlink 4 Bay Rackmount server standard with 7.2TB usable
storage Keyboard and mouse included.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

3.3.1

Control Room Desk capable of housing four(4) 24 Inch monitors including brackets
- Comfortio Operator desk system of similar

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

3.3.2

Control room operator chair (Item 4.5 in detailed scope of works)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

3.3.3

Access Control Workstation - 17 processor, 16 GB RAM, 500 SSD, Quad Display

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

Ea

3.4

RAISED FLOOR, RENEVATIONS

3.4.1

Raised floor for both the equipment room and control room (ltem 4.2 in detailed
scope of works)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

50

3.4.2

Renevations of the existing space

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

PC
Sum

R

250 000.00

250 000.00

HSUB TOTAL FOR SCHEDULE 3 - CONTROL ROOM UPGRADE - CARRIED FORWARD

250 000.00 ||




DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS

SCHEDULE 4 - ACCESS CONTROL SYSTEM

DESCRIPTION

SUPPLY

INSTALL

CONTROLLERS

411

CONTROLLER 7000 STANDARD including all power supplies, backup batteries,
terminations, brackets, fixing materials, connections and interfacing to reader
module(s), and all other accessories to make the installation complete. The
controller must be able to function offline.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

51

412

Gallagher OSDP 8 Port Hub including all terminations, mounting plates, brackets,
fixing materials, connections and hardware interfacing, and all other accessories to
make the installation complete.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

413

8 HBUS module - including all terminations, brackets, fixing materials, and all other
accessories to make the installation complete.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

21

414

HBUS 8 in 4 out door module - including all terminations, brackets, fixing materials,
and all other accessories to make the installation complete.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

10

415

Controller 6000 I/0O Mounting Plate including all terminations, brackets, fixing
materials, and all other accessories to make the installation complete.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

51

416

OSDP 8 Port hub including all terminations, brackets, fixing materials, and all other
accessories to make the installation complete.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

51

4.2

CONTROLLER CABINETS AND READERS

421

Secure controller dual housing cabinet including 8A PSU, complete with mounting
plates, tamper boards, spacers, fuse boards, wire fasteners and cable anti-strain
measures to house controllers, modules and expansion boards, etc., including all
brackets, fuses, and other accessories to make the installation complete.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

51

422

Push-to-Exit (no-touch) sensors.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

423

T15 MULTI TECH READER BLACK

Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned)

EA

472

424

MIFARE DESFIRE ISO CARD 4K EV3

Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned)

EA

1000

4.3

BIOMETRIC READERS AND ENROLMENT

43.1

MORPHO SIGMA LITE MULTI (BIO+CARD+LED), complete with sundries
required to make the fitting complete and the installation functional and compliant

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA




DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS

SCHEDULE 4 - ACCESS CONTROL SYSTEM

DESCRIPTION SUPPLY INSTALL

Take-On Reader for Biometrics — FINGERPRINT, USB, complete with all brackets
and other accessories to make the installation complete.

432 [Including all sundries required to make the fitting complete and the installation EA 1
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

4.4 MAGNETIC AND ELECTRO-MECHANICAL LOCKS

Magnetic Lock 300kqg : Standard Surface Mount, Unmonitored, complete with all
brackets and mounting accessories.

441 [Including all sundries required to make the fitting complete and the installation EA 204

functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

4.5 BREAKGLASS UNITS

BREAK GLASS TYPE 1 — ACCESS CONTROL : GREEN over-ride unit (No
backbox), resettable.

45.1 [Including all sundries required to make the fitting complete and the installation EA 204
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

BREAK GLASS LENSES TYPE 1 — ACCESS CONTROL : GREEN RESETTABLE
PLASTIC.

452 [Including all sundries required to make the fitting complete and the installation EA 204
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

4.6 NETWORK EQUIPMENT

UniFi Pro 24 - Port Switch with 2 GBIC PORTS

4.6.1 |[Including all sundries required to make the fitting complete and the installation EA 18
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

Twenty Four (24) Way 19" CAT-6 Patch Panel [Krone 24 port CAT6
patch panel

462 [Including all sundries required to make the fitting complete and the installation EA Rate
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

Patch lead 1 m

4.6.3 |[Including all sundries required to make the fitting complete and the installation EA Rate
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

4.7 DOOR POSITION SWITCHES

Door Position Switch Type 1 - Flush Mount complete with all accessories.

4.7.1 |[Including all sundries required to make the fitting complete and the installation EA 204
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

4.8 KEY-OVERRIDES AND OVERRIDE PUSH-BUTTONS

Key-Override KS1 - Standard key-override fitted with security torx screws and
secured with loctite threadlocking.

481 [Including all sundries required to make the fitting complete and the installation EA 35

functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

Key-override KS2 - High Security Key-Override.

4.8.2 |[Including all sundries required to make the fitting complete and the installation EA Rate
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

4.9 STAINLESS STEEL BACK PLATES

Stainless Steel Back Plate (280mm x 280mm x 2mm) for Intercom / Breakglass /
Proximity / Biometric Reader / Push-to-Exit as per the Engineer's design.

49.1 [Including all sundries required to make the fitting complete and the installation EA 408
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

4.10  WIRING AND CONNECTORS

Mylar cable 0.22mm? x 8 core.

4.10.1 ([Including all sundries required to make the fitting complete and the installation m 10 000
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).




DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS

SCHEDULE 4 - ACCESS CONTROL SYSTEM

DESCRIPTION

SUPPLY INSTALL

Mylar cable 0.5mm? x 4 core.

« Electronic Key Management System

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

4.10.2 ([Including all sundries required to make the fitting complete and the installation m Rate
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
CAT-6 UTP Cable, (Item 2.3 in Detailed scope of Works)
2103 [Including all sundries required to make the fitting complete and the installation m 10 000
- functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
4.11 DOOR CLOSERS
Door widths up to 950 mm (TS 91)Door Closers with slide chanel.
4.11.1 [[Including all sundries required to make the fitting complete and the installation EA 110
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
Geze automatic door closer EMD Slimline EMD-F
4.11.2 [[Including all sundries required to make the fitting complete and the installation EA 100
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
Flexible Stainless Steel Armored Door Loop with ABS ends *EA-1045
Dimension Length : 393mm Door sensors.
4113 [Including all sundries required to make the fitting complete and the installation EA 205
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
4.12 SOFTWARE, CONFIGURATION, TRAINING, MAINTENANCE AND MANUALS
Software (Command Centre) for all above-mentioned hardware capable of
controlling all access controlled doors on the site.
4121 [Including all sundries required to make the fitting complete and the installation SuM 1
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
Door License.
4.12.2 [[Including all sundries required to make the fitting complete and the installation SUM 246
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
Encoder unit
4.12.3 [[Including all sundries required to make the fitting complete and the installation SUM 2
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
Workstation license .
4.12.4 [[Including all sundries required to make the fitting complete and the installation SUM 6
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
Photo ID and encoding License.
4.12.5 [[Including all sundries required to make the fitting complete and the installation SUM 1
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
IDEMIA MSO330 WITH VERIF LICENSE BUNDLE
4.12.6 |[Including all sundries required to make the fitting complete and the installation SUM 1
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).
System Configuration and integration with the following systems
+ BMS (Tridium)
« IP Surveillance (Cathexis)
+ PA System (TOA)
« Intercom (Commax)
2127 | Intruder detection system (DSC) SUM 1




DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS

SCHEDULE 4 - ACCESS CONTROL SYSTEM

DESCRIPTION

SUPPLY INSTALL

4.12.8

Rest API view alarms and events (Cathexis)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.12.9

Video Viewer SDK (Cathexis)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.12.10

BACNET Base license (Tridium)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.12.11

BACNET object license (Tridium)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

200

4.12.12

SIP Integration license (TOA)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.12.13

SIP Device license (TOA)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

20

4.12.14

Traka license (Key Management)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.12.15

Kone and Schindler ELI license (Lifts)

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.12.16

Rest API View Status license

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.12.17

Rest API Overide license

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.12.18

Rest API create events and alarms

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.12.19

Integration Server - Ironlink 4 Bay Rackmount server standard with 7.2TB usable
storage Keyboard and mouse included.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.13

CARE PACKAGE SOFTWARE AND LICENSING

4.13.1

Door License SMA.

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

SUM

246

4.13.2

Workstation license SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

SUM




DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS

DESCRIPTION

SUPPLY

SCHEDULE 4 - ACCESS CONTROL SYSTEM

INSTALL

4.13.3

Rest API view alarms and events SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.13.4

Video Viewer SDK SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.135

BACNET Base license SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.13.6

BACNET object license SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

200

4.13.7

Visitor management self reg kiosk

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.13.8

SIP Integration license SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.13.9

SIP Device license SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.13.10

Traka license SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.13.11

Kone and Schindler ELI license SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.13.12

Rest API Overide SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.13.13

Rest API create events and alarms SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.13.14

Rest API cardholders SMA

[Including all sundries required to make the fitting complete and the installation
functional and compliant to the requirements of the Engineer and the Client.]
(Supplied, Installed, Tested, and Commissioned).

EA

4.14

MAINTENANCE

4141

12-months of Maintenance coinciding with the guarantee/warrantee period for the
equipment (5 callouts per month included).

SUM

4.14.2

Additional callouts over and above what is included in the 12-months Maintenance
coinciding with the guarantee/warrantee period. Per callout.

EA

HSUB TOTAL FOR SCHEDULE 4 - ACCESS CONTROL SYSTEM - CARRIED FORWARD




DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS

SCHEDULE 5 - CCTV

SUBTOTAL FOR SCHEDULE 5 - CCTV - CARRIED TO SUMMARY
[mEM | DESCRIPTION [uNiT] QY ] suppLY | INSTALL | RATE | TOTAL I

5.1 CAMERAS
Axis P1467-LE Bullet camera

[Including all sundries required to make the fitting complete and
the installation functional and compliant to the requirements of
the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

Axis M4216-V 4MP Dome camera

511 EA

[Including all sundries required to make the fitting complete and
the installation functional and compliant to the requirements of
the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

5.2 NETWORK POINTS

CAT-6 UTP (Item 2.3 in Detailed scope of Works)

512 EA 152

[Including all sundries required to make the fitting complete and
the installation functional and compliant to the requirements of
the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

5.5 SERVERS, STORAGE, SORFTWARE

CATHEXIS WINDOWS NVR3000 120TB STD

521 m 9120

[Including all sundries required to make the fitting complete and
the installation functional and compliant to the requirements of
the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

551 EA 2

Cathexis Premium License

[Including all sundries required to make the fitting complete and
the installation functional and compliant to the requirements of
the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

5.5  TESTING AND COMMISIONING

Testing, Adjusting and Commissioning of all the CCTVas per
5.5.1 |[SANS 10222-5-1-4 including supplier support for configuration | SUM 1
and setup.

5.6 SPARES AND LABELLING

5.5.2 EA 152

Terminations, Connectors & Labels for all the above mentioned

561 hardware (Supplied, Installed, Tested and Commissioned).

SUM 1

SUBTOTAL FOR SCHEDULE 5 - CCTV - CARRIED TO SUMMARY
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