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ITEM DESCRIPTION TOTAL

1 SCHEDULE 1 - PRELIMINARY & GENERAL

2 SCHEDULE 2 - CIVIL & ELECTRICAL

3 SCHEDULE 3 - CONTROL ROOM

4 SCHEDULE 4 - ACCESS CONTROL

4 SCHEDULE 5 - IP SURVEILLANCE

WORKS TOTAL (excl. VAT):

VAT (@ 15%):

WORKS TOTAL (incl. VAT):

COST SUMMARY

DEPARTMENT OF TRADE AND INDUSTRY
DTI - MAIN CAMPUS

INSTALLATION

SUMMARY
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SUBTOTAL FOR SCHEDULE 1 -  PRELIMINARY AND GENERAL - CARRIED TO SUMMARY

ITEM DESCRIPTION

1.1 Mark-up percentage on any non-scheduled items (PC SUMs).

ITEM DESCRIPTION UNIT QTY RATE TOTAL

1.2 Site Establishment (Refer item 11.3 detailed scope of works) SUM 1

1.3 Insurance SUM 1

1.4 Security SUM 1

1.5 Travelling SUM 1

1.6 Telephone SUM 1

1.7 Guarantees (Contractors Guarantee) SUM 1

Others (Specify)

1.9
Total Mark-up at the stated percentage for any non-scheduled 

items (PC SUMs).
SUM 1

1.10 Total sum for all consumables required for this contract. SUM 1

-R                               SUBTOTAL FOR SCHEDULE 1 -  PRELIMINARY AND GENERAL - CARRIED TO SUMMARY

DEPARTMENT OF TRADE AND INDUSTRY

DTI - MAIN CAMPUS

SCHEDULE 1 -  PRELIMINARY AND GENERAL

UNIT RATE

%

1.8 SUM 1
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SUBTOTAL FOR SCHEDULE 2 - CIVIL AND ELECTRICAL - CARRIED TO SUMMARY -R                               

ITEM DESCRIPTION UNIT QTY SUPPLY INSTALL RATE TOTAL

2.1 TRUNKING, CABLE TRAYS, AND SLEEVES

2.1.1

SABS approved P9000 trunking, including all adapters, 

couplings, t-pieces, splits, bends, forks, corners, fastnings, 

brackets, screws, covers, anchors, suspenders, and any 

miscellaneous items required to make the installation 

complete, resolved to a per meter rate.

[Including all sundries required to make the fitting complete 

and the installation functional and compliant to the 

requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m Rate

2.1.2

SABS approved P2000 trunking, including all adapters, 

couplings, t-pieces, splits, bends, forks, corners, fastnings, 

brackets, screws, covers, anchors, suspenders, and any 

miscellaneous items required to make the installation 

complete, resolved to a per meter rate.

[Including all sundries required to make the fitting complete 

and the installation functional and compliant to the 

requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m 1000

2.2 PVC CONDUITS

2.2.1

SABS approved conduit PVC - 25mm, resolved to a per meter 

rate. The rate must account for any and all adapters, couplings, 

t-pieces, splits, bends, forks, fastnings, brackets, screws, 

Sprague, and any miscellaneous items that may be required to 

complete a typical cable route and make the installation 

complete with a spacerbar saddle every 1m.

[Including all sundries required to make the fitting complete 

and the installation functional and compliant to the 

requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m Rate

2.2.2

SABS approved conduit PVC - 20mm, resolved to a per meter 

rate. The rate must account for any and all adapters, couplings, 

t-pieces, splits, bends, forks, fastnings, brackets, screws, 

Sprague, and any miscellaneous items that may be required to 

complete a typical cable route and make the installation 

complete with a spacerbar saddle every 1m.

[Including all sundries required to make the fitting complete 

and the installation functional and compliant to the 

requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m 1000

DEPARTMENT OF TRADE AND INDUSTRY

SCHEDULE 2 - CIVIL AND ELECTRICAL

DTI - MAIN CAMPUS
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SUBTOTAL FOR SCHEDULE 2 - CIVIL AND ELECTRICAL - CARRIED TO SUMMARY -R                               

ITEM DESCRIPTION UNIT QTY SUPPLY INSTALL RATE TOTAL

DEPARTMENT OF TRADE AND INDUSTRY

SCHEDULE 2 - CIVIL AND ELECTRICAL

DTI - MAIN CAMPUS

2.3 SPARE  FITTINGS

2.3.1

SABS approved Steel 2 x 4 box recessed - including screws, 

and any miscellaneous items required to make the installation 

complete.

[Including all sundries required to make the fitting complete 

and the installation functional and compliant to the 

requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA Rate

2.3.2

SABS approved PVC 2 x 4 box surface mount - including 

screws, and any miscellaneous items required to make the 

installation complete.

[Including all sundries required to make the fitting complete 

and the installation functional and compliant to the 

requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA Rate

2.4 ELECTRICAL WORKS

2.5.1

15 kVA Online double conversion 3 phase UPS N + 1. Lithium 

Ion Batteries

[Including all sundries required to make the fitting complete 

and the installation functional and compliant to the satisfaction 

of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

-R                           SUBTOTAL FOR SCHEDULE 2 - CIVIL AND ELECTRICAL - CARRIED TO SUMMARY
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ITEM DESCRIPTION UNIT QTY SUPPLY INSTALL RATE TOTAL

3.1 MONITORS AND BRACKETS

3.1.1

55 Inch-LED 0.88 IMAGE TO IMAGE (Item 4.3.1 in detail scope of works)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 10

3.1.2

BRACKET – PUSH IN POP OUT HYDRAULIC TYPE  (Item 4.3.2) in detail scope 

of works)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 10

3.1.3

24 Inch Full HD Monitors

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 12

3.2 CONTROLLERS AND PERIPERALS

3.2.1

8x12HDMI 8 input 20 output videowall controller (Item 4.3.3) in detail scope of 

works)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

3.2.2

Fibre Optic HDMI Cables 30 m lengths

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 12

3.3 SERVER AND OPERATOR WORKSTATION

3.3.1

Integration Server - Ironlink 4 Bay Rackmount server standard with 7.2TB usable 

storage Keyboard and mouse included.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

3.3.1

Control Room Desk capable of housing four(4) 24 Inch monitors including brackets 

- Comfortio Operator desk system of similar

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 3

3.3.2

Control room operator chair (Item 4.5 in detailed scope of works)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 3

3.3.3

Access Control Workstation - I7 processor, 16 GB RAM, 500 SSD, Quad Display

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

Ea 4

3.4 RAISED FLOOR, RENEVATIONS

3.4.1

Raised floor for both the equipment room and control room (Item 4.2 in detailed 

scope of works)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m
2 50

3.4.2

Renevations of the existing space

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

PC 

Sum
1 250 000.00R           -R                        -R                       250 000.00R                   

250 000.00R              

DEPARTMENT OF TRADE AND INDUSTRY

DTI - MAIN CAMPUS

SCHEDULE 3 - CONTROL ROOM UPGRADE

SUB TOTAL FOR SCHEDULE 3 - CONTROL ROOM UPGRADE - CARRIED FORWARD



ITEM DESCRIPTION UNIT QTY SUPPLY INSTALL RATE TOTAL

4.1 CONTROLLERS

4.1.1

CONTROLLER 7000 STANDARD including all power supplies, backup batteries, 

terminations, brackets, fixing materials, connections and interfacing to reader 

module(s), and all other accessories to make the installation complete. The 

controller must be able to function offline.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 51

4.1.2

Gallagher OSDP 8 Port Hub including all terminations, mounting plates, brackets, 

fixing materials, connections and hardware interfacing, and all other accessories to 

make the installation complete.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 2

4.1.3

8 HBUS module - including all terminations, brackets, fixing materials, and all other 

accessories to make the installation complete. 

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 21

4.1.4

HBUS 8 in 4 out door module - including all terminations, brackets, fixing materials, 

and all other accessories to make the installation complete. 

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 10

4.1.5

Controller 6000 I/O Mounting Plate including all terminations, brackets, fixing 

materials, and all other accessories to make the installation complete.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 51

4.1.6

OSDP 8 Port hub including all terminations, brackets, fixing materials, and all other 

accessories to make the installation complete. 

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 51

4.2 CONTROLLER CABINETS AND READERS

4.2.1

Secure controller dual housing cabinet including 8A PSU, complete with mounting 

plates, tamper boards, spacers, fuse boards, wire fasteners and cable anti-strain 

measures to house  controllers, modules and expansion boards, etc., including all 

brackets, fuses, and other accessories to make the installation complete.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 51

4.2.2

Push-to-Exit (no-touch) sensors.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 5

4.2.3

T15 MULTI TECH READER BLACK

Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned)

EA 472

4.2.4

MIFARE DESFIRE ISO CARD 4K EV3

Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned)

EA 1 000

4.3 BIOMETRIC READERS AND ENROLMENT

4.3.1

MORPHO SIGMA LITE MULTI (BIO+CARD+LED), complete with sundries 

required to make the fitting complete and the installation functional and compliant

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 4

DEPARTMENT OF TRADE AND INDUSTRY

DTI - MAIN CAMPUS

SCHEDULE 4 - ACCESS CONTROL SYSTEM



ITEM DESCRIPTION UNIT QTY SUPPLY INSTALL RATE TOTAL

DEPARTMENT OF TRADE AND INDUSTRY

DTI - MAIN CAMPUS

SCHEDULE 4 - ACCESS CONTROL SYSTEM

4.3.2

Take-On Reader for Biometrics – FINGERPRINT, USB, complete with all brackets 

and other accessories to make the installation complete.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.4 MAGNETIC AND ELECTRO-MECHANICAL LOCKS

4.4.1

Magnetic Lock 300kg : Standard Surface Mount, Unmonitored, complete with all 

brackets and mounting accessories.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 204

4.5 BREAKGLASS UNITS

4.5.1

BREAK GLASS TYPE 1 – ACCESS CONTROL : GREEN over-ride unit (No 

backbox), resettable.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 204

4.5.2

BREAK GLASS LENSES TYPE 1 – ACCESS CONTROL : GREEN RESETTABLE 

PLASTIC.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 204

4.6 NETWORK EQUIPMENT

4.6.1

UniFi Pro 24 - Port Switch with 2 GBIC PORTS 

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 18

4.6.2

Twenty Four (24) Way 19" CAT-6 Patch Panel [Krone 24 port CAT6

patch panel

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA Rate

4.6.3

Patch lead 1 m

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA Rate

4.7 DOOR POSITION SWITCHES

4.7.1

Door Position Switch Type 1 - Flush Mount complete with all accessories.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 204

4.8 KEY-OVERRIDES AND OVERRIDE PUSH-BUTTONS

4.8.1

Key-Override KS1 - Standard key-override fitted with security torx screws and 

secured with loctite threadlocking.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 35

4.8.2

Key-override KS2 - High Security Key-Override.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA Rate

4.9 STAINLESS STEEL BACK PLATES

4.9.1

Stainless Steel Back Plate (280mm x 280mm x 2mm) for Intercom / Breakglass / 

Proximity / Biometric Reader / Push-to-Exit as per the Engineer's design.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 408

4.10 WIRING AND CONNECTORS

4.10.1

Mylar cable 0.22mm
2
 x 8 core.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m 10 000



ITEM DESCRIPTION UNIT QTY SUPPLY INSTALL RATE TOTAL

DEPARTMENT OF TRADE AND INDUSTRY

DTI - MAIN CAMPUS

SCHEDULE 4 - ACCESS CONTROL SYSTEM

4.10.2

Mylar cable 0.5mm
2
 x 4 core.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m Rate

4.10.3

CAT-6 UTP Cable, (Item 2.3 in Detailed scope of Works)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m 10 000

4.11 DOOR CLOSERS

4.11.1

Door widths up to 950 mm (TS 91)Door Closers with slide chanel.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 110

4.11.2

Geze automatic door closer EMD Slimline EMD-F

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 100

4.11.3

Flexible Stainless Steel Armored Door Loop with ABS ends •EA-1045

Dimension Length : 393mm Door sensors.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 205

4.12 SOFTWARE, CONFIGURATION, TRAINING, MAINTENANCE AND MANUALS

4.12.1

Software (Command Centre) for all above-mentioned hardware capable of 

controlling all access controlled doors on the site.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

SUM 1

4.12.2

Door License.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

SUM 246

4.12.3

Encoder unit

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

SUM 2

4.12.4

Workstation license .

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

SUM 6

4.12.5

Photo ID and encoding License.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

SUM 1

4.12.6

IDEMIA MSO330 WITH VERIF LICENSE BUNDLE

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

SUM 1

4.12.7

System Configuration and integration with the following systems

• BMS (Tridium)

• IP Surveillance (Cathexis)

• PA System (TOA)

• Intercom (Commax)

• Intruder detection system (DSC)

• Electronic Key Management System 

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

SUM 1



ITEM DESCRIPTION UNIT QTY SUPPLY INSTALL RATE TOTAL

DEPARTMENT OF TRADE AND INDUSTRY

DTI - MAIN CAMPUS

SCHEDULE 4 - ACCESS CONTROL SYSTEM

4.12.8

Rest API view alarms and events (Cathexis)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.12.9

Video Viewer SDK (Cathexis)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.12.10

BACNET Base license (Tridium)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.12.11

BACNET object license (Tridium)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 200

4.12.12

SIP Integration license (TOA)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.12.13

SIP Device license (TOA)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 20

4.12.14

Traka license (Key Management)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.12.15

Kone and Schindler ELI license (Lifts)

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.12.16

Rest API View Status license 

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.12.17

Rest API Overide license 

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.12.18

Rest API create events and alarms

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.12.19

Integration Server - Ironlink 4 Bay Rackmount server standard with 7.2TB usable 

storage Keyboard and mouse included.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13 CARE PACKAGE SOFTWARE AND LICENSING

4.13.1

Door License SMA.

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

SUM 246

4.13.2

Workstation license SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

SUM 6



ITEM DESCRIPTION UNIT QTY SUPPLY INSTALL RATE TOTAL

DEPARTMENT OF TRADE AND INDUSTRY

DTI - MAIN CAMPUS

SCHEDULE 4 - ACCESS CONTROL SYSTEM

4.13.3

Rest API view alarms and events SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13.4

Video Viewer SDK SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13.5

BACNET Base license SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13.6

BACNET object license SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 200

4.13.7

Visitor management self reg kiosk

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13.8

SIP Integration license SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13.9

SIP Device license SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13.10

Traka license SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13.11

Kone and Schindler ELI license SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13.12

Rest API Overide SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13.13

Rest API create events and alarms SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.13.14

Rest API cardholders SMA

[Including all sundries required to make the fitting complete and the installation 

functional and compliant to the requirements of the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 1

4.14 MAINTENANCE

4.14.1
12-months of Maintenance coinciding with the guarantee/warrantee period for the 

equipment (5 callouts per month included).
SUM 1

4.14.2
Additional callouts over and above what is included in the 12-months Maintenance 

coinciding with the guarantee/warrantee period. Per callout.
EA 1

-R                           SUB TOTAL FOR SCHEDULE 4 - ACCESS CONTROL SYSTEM - CARRIED FORWARD



SUBTOTAL FOR SCHEDULE 5 - CCTV - CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QTY SUPPLY INSTALL RATE TOTAL

5.1 CAMERAS

5.1.1

Axis P1467-LE Bullet camera 

[Including all sundries required to make the fitting complete and 

the installation functional and compliant to the requirements of 

the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA

5.1.2

Axis M4216-V 4MP Dome camera 

[Including all sundries required to make the fitting complete and 

the installation functional and compliant to the requirements of 

the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 152

5.2 NETWORK POINTS

5.2.1

CAT-6 UTP (Item 2.3 in Detailed scope of Works)

[Including all sundries required to make the fitting complete and 

the installation functional and compliant to the requirements of 

the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

m 9120

5.5 SERVERS, STORAGE, SORFTWARE

5.5.1

CATHEXIS WINDOWS NVR3000 120TB STD 

[Including all sundries required to make the fitting complete and 

the installation functional and compliant to the requirements of 

the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 2

5.5.2

Cathexis Premium License

[Including all sundries required to make the fitting complete and 

the installation functional and compliant to the requirements of 

the Engineer and the Client.]

(Supplied, Installed, Tested, and Commissioned).

EA 152

5.5 TESTING AND COMMISIONING 

5.5.1

Testing, Adjusting and Commissioning of all the CCTVas per 

SANS 10222-5-1-4 including supplier support for configuration 

and setup.

SUM 1

5.6 SPARES AND LABELLING

5.6.1
Terminations, Connectors & Labels for all the above mentioned 

hardware (Supplied, Installed, Tested and Commissioned). 
SUM 1

-R                           
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